

Annexure-A

Proforma for the enrolment figures as per office record and depict actual physical strength of students in last three years

Name of the Institute:

Total Number of Students at the Institute:											
	Academic Year (Last three years)	Boys				Girls				Total Students	Total number SC/ST Students
		SC	ST	Other	Sub Total	SC	ST	Other	Sub Total		
(a)											
(b)											
(c)											
	Total										

Total SC/ST Students (Male & Female) in last 3 years	
---	--

Seal of the Institute

**Signature of the
Principal/Head of the Institute**

Annexure-B

Certificate for construction of minimum carpet area of 1040 sqm for the proposed Hostel for SC/ST Students

This is to certify that the construction of Hostel for SC/ST Students in the premises of _____ (name of the college) is as per type plan given by the architect of PWD _____ (state). The total built up area/ carpet area of the Hostel is minimum of 1040 sqm.

**Signature of the PWD officer
with stamp**

**Verified by the
Principal/Head of the Institute
with seal**

Annexure-C

Certificate from the college indicating the covered area in sq. Meters, cost per sw. Meter, basis of the estimates on the rates/schedule of rate, period for the completion of the project and likely date of starting the construction

Undertaking by Head of the Institute

Project: Proposal for **Construction** of Hostel for SC/ST Students
of _____

Following statements are being submitted to fulfil undertaking requirements of “List of information/ Documents required for submitting various Building Projects and the Campus Development “of the last page of application.

1. Compliance for Two copies of plan and detailed estimates prepared by Head, Department of Civil Engineering and countersigned by Head of Institution are enclosed separately. Estimate rates have verified by Local PWD authority and certificate to that effect is enclosed.

2. Compliance for:
 - 2.1. Built-Up Area: _____
 - 2.2. Cost per Sq.m.: _____
 - 2.3. Basis of Estimate: _____
 - 2.4. Period of completion: _____
 - 2.5. Likely Date of start: _____

3. Compliance for Land ownership and Possession Certificate issued by competent authority of GoM and countersigned by Head of Institution are enclosed separately.
4. Compliance for Project under consideration will be executed by PWD Division as Deposit Contribution Work.
5. Certificate to the effect that the expenditure over and above the AICTE grant will be met by the Institute/State Govt. through its resources so that the construction will not be delayed.

**Signature with Seal of
Principal/Head of the Institute**

Annexure-D

Proforma for Land ownership and possession. Certificate from the concerned Tehsildar/SDM duly countersign by the Principal. Also, a certificate from the Principal to the effect that the land is free from any litigation, clear from Forest Deptt. Norms and also whether the institute comes under Urban/Rural area

CERTIFICATE

It is certified that:-

- i. The _____ (Name of Institute) has been established by the _____ (State) Government through a Society registered under the Societies Registration Act of 1860. The affairs of the college are administered through a Board of Governors constituted as per All India Council of Technical Education norms.
- ii. Land measuring _____ approx, has been acquired and is in physical possession of the college. Creation of infrastructure is in progress on acquired land.
- iii. The land and facilities are exclusively meant for the college and are not to be shared with any other institution or for any activity other than the institution.
- iv. The land, where construction of hostel is prepared, is free from trees. Cutting of tree(s) are not required.
- v. The College/Institution is located in _____ (Urban/Rural) area.

(Signature with Seal)

PWD Officer

**Verified by Principal/Head
of the Institute with seal**

Annexure-E

Certificate from the competent authority (concerned Secretary, State Government for Technical Education) that expenditure over and above AICTE grant, if any, will be met by the State Govt./or the college and construction will not be delayed for want of funds

CERTIFICATE

It is certified that if the construction cost of project “Construction of Hostel under SC/ST Scheme” exceeds over and above the AICTE Grant i.e. total grant of Rs. 2.00 Crore then the additional cost of the project would be borne by the college authority/State Govt.

**Signature of the
issuing authority
with stamp**

**Verified by Principal/Head
of the Institute with seal**

LOAD BEARING CERTIFICATE

The structure on which the construction is proposed to be undertaken is structurally sound to bear the load of the proposed Construction of RCC Building (Ground Floor / First Floor) Accommodation for SC/ST Students Hostel of _____.

**Signature of the
Structural Engineer**

**Verified by Principal/Head
of the Institute with seal**